IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 001 Proposal ID: 15-0801-409
Proposed Contract Period: Late Start Date of 08/18/14 with 50 WORK DAYS

Project (s) :
Project No: IMN-080-1(409)52--0E-15
County: CASS
Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
Route: I-80 Length: 0.00 miles
Location: OVER I-80

SECTION NO. 0001
DESIGN NO. 0213; REPAIRS TO A 223'-9 X 30'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 239 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 69,678 LB
SECTION NO. 0002
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 280 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 002 Proposal ID: 16-0806-503
Proposed Contract Period: Late Start Date of 08/04/14 with 25 WORK DAYS

Project (s) :
Project No: MBIN-080-6(503)266--0M-16
County: CEDAR
Type of Work: BRIDGE REPAIR
Route: I-80 Length: 0.00 miles
Location: OVER THE CEDAR RIVER 1 MILE W. OF W. JCT. IA. 38 (EBL)

SECTION NO. 0001
DESIGN NO. 0314; REPAIRS TO A 1181'-0 X 56'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE
2413-0698074 DECK REPAIR, CL A 374 SY
SECTION NO. 0002
DESIGN NO. 0314; ALTERNATE 'AA' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2413-0698066 DECK OVERLAY (CL O PCC) 374 SY
SECTION NO. 0003
DESIGN NO. 0314; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 374 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 003 Proposal ID: 20-C020-094
Proposed Contract Period: Late Start Date of 07/28/14 with 70 WORK DAYS

Project (s) :
Project No: STP-S-C020(94)--5E-20
County: CLARKE
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: H45 Length: 0.00 miles
Location: APPROX. 3/4 MI. E. OF HOPEVILLE

SECTION NO. 0001
ITEMS FOR A 120'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,721 CY
2403-0100010 STRUCT CONC (BRIDGE) 198 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 48,193 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 004 Proposal ID: 23-C023-098
Proposed Contract Period: Late Start Date of 08/11/14 with 50 WORK DAYS

Project (s) :
Project No: ER-C023(98)--58-23
County: CLINTON
Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX
Route: Y-4E Length: 0.00 miles
Location: Y4E: OVER CREEK

SECTION NO. 0001
ITEMS FOR A TRIPLE 12' X 9' X 42' REINFORCED CONCRETE BOX

CULVERT
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,432 CY
2301-1032080 STD/S-F PCC PAV'T, CL C CL 2, 8" 290 sY
2403-0100020 STRUCT CONC (RCB CULV) 301 CY

2404-7775000 REINFORC STEEL 45,713 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 005 Proposal ID: 26-C026-084
Proposed Contract Period: Late Start Date of 07/21/14 with 75 WORK DAYS

Project (s) :
Project No: ER-C026(84)--58-26
County: DAVIS
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: DRIFTWOOD BLVD Length: 0.00 miles
Location: DRIFTWOOD BLVD: OVER TRIBUTARY OF FOX RIVER

SECTION NO. 0001
ITEMS FOR A 135'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,261 CY
2403-0100010 STRUCT CONC (BRIDGE) 215 CcY
2404-7775005 REINFORC STEEL, EPOXY COATED 49,891 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 006 Proposal ID: 26-C026-085
Proposed Contract Period: Late Start Date of 04/01/15 with 75 WORK DAYS

Project (s) :
Project No: BROS-C026(85)--8J-26
County: DAVIS
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: IRIS BLVD Length: 0.00 miles
Location: ON IRIS BLVD, BRIDGE REPLACEMENT, 0.7 MILES TO SOUTH OF 180T
H STREET - SOUTH OF DRAKESVILLE

SECTION NO. 0001
ITEMS FOR 163'-10 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 279 CY
2404-7775000 REINFORC STEEL 51,829 LB
SECTION NO. 0002
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 3,027 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 007 Proposal ID: 35-C035-076
Proposed Contract Period: Late Start Date of 08/11/14 with 50 WORK DAYS

Project (s) :
Project No: BROS-C035(76)--5F-35
County: FRANKLIN
Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX
Route: C33 Length: 0.50 miles
Location: FROM 160TH STREET TO 160TH STREET

Project No: BROS-C035(81)--8J-35
County: FRANKLIN
Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX
Route: VIOLET AVE Length: 0.40 miles
Location: 50 FOOT NORTH OF 220TH STREET OVER SMALL STREAM

SECTION NO. 0001
ITEMS FOR A 12'-0 X 12'-0 X 49'-0 PRECAST CONCRETE BOX
CULVERT - BROS-C033(76)--5F-35
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 835 CY
SECTION NO. 0002
ITEMS FOR A 12'-0 X 8'-0 X 40'-0 PRECAST CONCRETE BOX
CULVERT - BROS-C035(81)--8J-35
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 63 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 008 Proposal ID: 41-C041-113
Proposed Contract Period: Late Start Date of 09/15/14 with 20 WORK DAYS
Project (s) :
Project No: BROS-C041(113)--8J-41
County: HANCOCK
Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 220TH ST. Length: 0.00 miles
Location: FROM DEER AVENUE TO ECHO AVENUE



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 009 Proposal ID: 49-C049-058
Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project (s) :
Project No: BROS-C049(58)--5F-49
County: JACKSON
Type of Work: BRIDGE REPLACEMENT - CCS
Route: 140TH AVE. Length: 0.15 miles
Location: OTTER CREEK TWP SEC. 21

SECTION NO. 0001
ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,158 CY
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 5 CY
2403-0100010 STRUCT CONC (BRIDGE) 227 CY
2404-7775000 REINFORC STEEL 392 1B

2404-7775005 REINFORC STEEL, EPOXY COATED 59,275 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 010 Proposal ID: 53-C053-071
Proposed Contract Period: Late Start Date of 07/21/14 with 65 WORK DAYS

Project (s) :
Project No: BROS-C053(71)--5F-53
County: JONES
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: 42ND STREET Length: 0.10 miles
Location: OVER SIBLES CREEK

SECTION NO. 0001
ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 9,598 CY
2403-0100010 STRUCT CONC (BRIDGE) 196 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 47,625 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
10:00 A.M.

Proposed Letting Date: June 17, 2014

Proposed Bid Order: 011 Proposal ID: 57-1187-775

Proposed Contract Period: Late Start Date of 07/21/14 with 85 WORK DAYS
Project (s) :
Project No: STP-U-1187(775)--70-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: EDGEWOOD ROAD Length: 0.48 miles
Location: IN THE CITY OF CEDAR RAPIDS ON EDGEWOOD ROAD SW, FROM PRAIRI
E VALLEY COURT SW TO 37TH AVENUE SW

SECTION NO. 0001
ITEMS FOR A 14'-0 X 257'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 26,410 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 3,187 CY
2122-5190010 PAVED SHLD, PCC, 10" 211 sY
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 297 sY
2310-5151040 PCC OVERLAY, FURN ONLY 13 CY
2310-5151051 PCC OVERLAY, PLACE ONLY (BONDED) 224 SY
2403-0100010 STRUCT CONC (BRIDGE) 259 CY
2404-7775000 REINFORC STEEL 6,438 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 37,726 LB
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 2,094 sy



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 012 Proposal ID: 86-C086-089
Proposed Contract Period: Late Start Date of 08/25/14 with 45 WORK DAYS

Project (s) :
Project No: BROS-C086(89)--8J-86
County: TAMA
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: K AVENUE Length: 0.01 miles
Location: BETWEEN HWY D65 AND 100TH STREET

SECTION NO. 0001
ITEMS FOR A TWIN 12'-0 X 12'-0 X 51'-0 REINFORCED CONCRETE
BOX CULVERT

2102-2625000 EMBANKMENT-IN-PLACE 3,124 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,264 CY
2403-0100020 STRUCT CONC (RCB CULV) 313 CY

2404-7775000 REINFORC STEEL 46,461 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 013 Proposal ID: 86-C086-090
Proposed Contract Period: Late Start Date of 08/25/14 with 45 WORK DAYS

Project (s) :
Project No: BROS-C086(90)--8J-86
County: TAMA
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: W AVENUE Length: 0.00 miles
Location: BETWEEN 200TH STREET AND 210TH STREET

SECTION NO. 0001
ITEMS FOR A TWIN 12'-0 X 8'-0 X 40'-0 REINFORCED CONCRETE
BOX CULVERT

2102-2625000 EMBANKMENT-IN-PLACE 3,347 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 950 CY
2403-0100020 STRUCT CONC (RCB CULV) 273 CY

2404-7775000 REINFORC STEEL 41,148 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 014 Proposal ID: 97-0201-105
Proposed Contract Period: Late Start Date of 04/20/15 with 115 WORK DAYS

Proposal Note:
***% WORK RESTRICTION ***
THE CONTRACTOR SHALL LIMIT REMOVAL OF FOREST COVER TO THOSE
AREAS WHICH ARE ABSOLUTELY NECESSARY FOR THE CONSTRUCTION OF
THE WORK. CUTTING SHALL BE PERFORMED BETWEEN OCTOBER 1ST
AND MARCH 31ST.

Project (s) :
Project No: BRFN-020-1(105)--39-97
County: WOODBURY
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER
Route: U.S. 20 Length: 0.00 miles
Location: OVER ELLIOTT CREEK 6 MILES W. OF IA. 140 (EBL)

SECTION NO. 0001
DESIGN NO. 3214; 180'-0 X 40' ROLLED STEEL BEAM BRIDGE

2403-0100010 STRUCT CONC (BRIDGE) 310 CY
2404-7775000 REINFORC STEEL 5,610 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 81,229 LB

SECTION NO. 0002
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 1,108 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,202 CY
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 2,074 SY

SECTION NO. 0004
ALTERNATE 'AA' OPTION 2: PCC SHOULDERS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
2122-5190007 PAVED SHLD, PCC, 7" 938 sY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 015 Proposal ID: 97-0201-128
Proposed Contract Period: Late Start Date of 04/01/15 with 125 WORK DAYS

Proposal Note:
***% WORK RESTRICTION ***
THE CONTRACTOR SHALL LIMIT REMOVAL OF FOREST COVER TO THOSE
AREAS WHICH ARE ABSOLUTELY NECESSARY FOR THE CONSTRUCTION OF
THE WORK. CUTTING SHALL BE PERFORMED BETWEEN OCTOBER 1ST
AND MARCH 31ST.

Project (s) :
Project No: BRFN-020-1(128)--39-97
County: WOODBURY
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER
Route: U.S. 20 Length: 0.00 miles
Location: OVER W. FORK LITTLE SIOUX RIVER 0.1 MILE W. OF IA. 140 (EBL)

SECTION NO. 0001
DESIGN NO. 3114; 220'-0 X 40' ROLLED STEEL BEAM BRIDGE

2403-0100010 STRUCT CONC (BRIDGE) 561 CY
2404-7775000 REINFORC STEEL 30,540 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 96,125 LB

SECTION NO. 0002
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 1,521 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,182 CY
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 691 SY

SECTION NO. 0003
ALTERNATE 'AA' OPTION 1: PCC SHOULDERS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2122-5190007 PAVED SHLD, PCC, 7" 445 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 016 Proposal ID: 97-0867-601
Proposed Contract Period: Late Start Date of 07/21/14 with 75 WORK DAYS

Project (s) :
Project No: BRS-0867(601)--60-97
County: WOODBURY
Type of Work: BRIDGE AND APPROACHES - CCS
Route: 210TH STREET Length: 0.16 miles
Location: D-38 APPROX 1/4 MILE SE OF K42.BRONSON TWP. SECTION 5.

SECTION NO. 0001
ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 942 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 1,598 sy
2403-0100010 STRUCT CONC (BRIDGE) 540 CY
2403-0100020 STRUCT CONC (RCB CULV) 125 CY
2404-7775000 REINFORC STEEL 18,941 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 95,363 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 101 Proposal ID: 06-7872-602
Proposed Contract Period: Late Start Date of 08/11/14 with 40 WORK DAYS
Project (s) :
Project No: STP-U-7872(602)--70-06

County: BENTON
Type of Work: PCC PAVEMENT (MISCELLANEOUS)

Route: UNION AVENUE Length: 0.00 miles
Location: IN THE CITY OF URBANA, UNION ST (D-66): FROM WOOD ST TO CITY
LIMITS
Item No Item Description Quantity/Unit

SECTION NO. 0001
ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 936 CY
2301-1032080 STD/S-F PCC PAV'T, CL C CL 2, 8" 477 SY
2303-0031750 HMA (1M ESAL) BASE, 3/4" 235 TON
2303-0032750 HMA (1M ESAL) INTERMEDIATE, 3/4" 120 TON
2303-0033380 HMA (1M ESAL) SURF, 3/8", NO FRIC 120 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 118 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 1 EACH



Proposed Letting Date:
Proposed Bid Order:

Proposed Contract Period:

Project (s) :

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

June 17, 2014 10:00 A.M.

102 Proposal ID: 07-C007-129

Late Start Date of 08/18/14 with 45 WORK DAYS

Project No: FM-TSF-C007(129)--5B-07
County: BLACK HAWK
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: V37 Length: 1.38 miles
Location: FROM 0.25 MI SOUTH OF D38 TO ORANGE RD.
Item No Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 6,909 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 7,720 CY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 10,254 sy
2303-0031750 HMA (1M ESAL) BASE, 3/4" 41 TON
2310-5151600 PCC OVERLAY, QM-C, FURN ONLY 2,805 CY
2310-5151630 PCC OVERLAY, QM-C, PLACE ONLY (WHITE TOP) 12,624 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 11-7422-616

Proposed Contract Period: Late Start Date of 08/04/14 with 50 WORK DAYS

Project (s) :

Project No: STP-E-7422(616)--8V-11
County: BUENA VISTA
Type of Work: PCC SIDEWALK/TRAIL
Route: LAKE AVE Length: 0.77 miles
Location: LAKE AVE TRAIL: ALONG LAKE AVENUE FROM 10TH ST TO COUNTY ROA
D C-49 IN THE CITY OF STORM LAKE
Item No Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,926 CY
2511-0302400 RECREATIONAL TRAIL, PCC, 4" 2,440 SY
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 297 SY
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 96 SY
2511-0302800 RECREATIONAL TRAIL, PCC, 8" 525 SY
2511-0302800 RECREATIONAL TRAIL, PCC, 8" 120 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 104 Proposal ID: 18-7020-015
Proposed Contract Period: Late Start Date of 08/04/14 with 30 WORK DAYS

Project (s) :
Project No: DHS-702-0(15)--7H-18
County: CHEROKEE
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: FUEL STATION ROAD Length: 0.00 miles
Location: CHEROKEE MENTAL HEALTH INSTITUTE - FUEL STATION RD.

SECTION NO. 0001
ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 167 CY
2301-1022080 STD/S-F PCC PAV'T, CL B CL 2, 8" 385 SY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 192 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 10 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 105 Proposal ID: 49-0520-602
Proposed Contract Period: Late Start Date of 08/18/14 with 40 WORK DAYS

Project (s) :
Project No: TAP-R-0520(602)--8T-49
County: JACKSON
Type of Work: PCC SIDEWALK/TRAIL
Route: RIVERVUE TRAIL Length: 1.46 miles
Location: IN THE CITY OF BELLEVUE, BELLEVUE RIVERVUE TRAIL-PH II: FROM
JEFFERSON AVE NORTHERLY ON THE W SIDE OF US 52 TO 395TH AVE

SECTION NO. 0001
TRAIL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 3,829 CY
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 25 CY
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 7,300 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 106 Proposal ID: 54-1495-710

Proposed Contract Period: Late Start Date of 09/22/14 with 30 WORK DAYS

Project (s) :
Project No: MP-149-5(710)31--76-54
County: KEOKUK
Type of Work: PCC PAVEMENT - REPLACE
Route: IOWA 149 Length: 0.30 miles
Location: NEAR THE SKUNK RIVER BRIDGE, NORTH FROM MP 30.9 TO MP 31.3.

SECTION NO. 0001
ROADWAY ITEMS
2301-1083090 STD/S-F PCC PAV'T, CL M CL 3, 9" 3,444 SY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 53 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 4 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 107 Proposal ID: 77-C077-198
Proposed Contract Period: Late Start Date of 06/15/15 with 85 WORK DAYS

Project (s) :
Project No: STP-ES-C077(198)--81-77
County: POLK
Type of Work: PCC SIDEWALK/TRAIL
Route: TRAIL Length: 5.75 miles
Location: CHICHAQUA VALLEY TRAIL CONNECTOR FROM POLK COUNTY'S NE 29TH
STREET TO 800' WEST OF GRANT STREET IN BONDURANT

SECTION NO. 0001
TRAIL ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 17,800 CY
2303-0131750 HMA (1M ESAL) BASE, 3/4" 588 SY
2303-0132750 HMA (1M ESAL) INTERMEDIATE, 3/4" 588 SY
2303-0133500 HMA (1M ESAL) SURF, 1/2", NO FRIC 588 SY
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 34,899 sy
2511-0302800 RECREATIONAL TRAIL, PCC, 8" 80 SY

SECTION NO. 0002
STRUCTURE ITEMS
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 2 CY
2403-0100010 STRUCT CONC (BRIDGE) 42 CY
2404-7775000 REINFORC STEEL 1,114 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 108 Proposal ID: 78-0801-438
Proposed Contract Period: Late Start Date of 09/15/14 with 30 WORK DAYS

Project (s) :
Project No: IMN-080-1(438) 6--0E-78
County: POTTAWATTAMIE
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-80 Length: 0.21 miles
Location: IN COUNCIL BLUFFS JUST N OF MADISON AVE INTERCHANGE (WB)

SECTION NO. 0001
ROADWAY ITEMS
2122-5190012 PAVED SHLD, PCC, 12" 1,937 sy
2301-1034120 STD/S-F PCC PAV'T, CL C CL 3I, 12" 3,148 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 109 Proposal ID: 78-6802-157
Proposed Contract Period: Late Start Date of 09/15/14 with 35 WORK DAYS

Project (s) :
Project No: IMN-680-2(157)21--0E-78
County: POTTAWATTAMIE
Type of Work: BRIDGE APPROACH REPAIR
Route: I-680 Length: 0.00 miles
Location: CO RD L34 (EB/WB)

SECTION NO. 0002
DESIGN NO. 0814; 146'-8 X VAR. PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 2 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 500 LB
SECTION NO. 0003
DESIGN NO. 0914; 146'-8 X VAR. PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 2 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 500 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 110 Proposal ID: 97-0121-031
Proposed Contract Period: Late Start Date of 09/08/14 with 25 WORK DAYS

Project (s) :
Project No: NHSN-012-1(31)--2R-97
County: WOODBURY
Type of Work: PCC SIDEWALK/TRAIL
Route: IOWA 12 Length: 0.00 miles
Location: IN THE CITY OF SIOUX CITY FROM US 20/75 W. TO VIADUCT

SECTION NO. 0001
SIDEWALK ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 19 sy
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 4 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 151 Proposal ID: 48-C048-068
Proposed Contract Period: Late Start Date of 07/21/14 with 45 WORK DAYS

Project (s) :
Project No: STP-S-C048(68)--5E-48
County: IOWA
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: V=77 Length: 6.00 miles
Location: ON V77, FROM WILLIAMSBURG NCL TO US HWY 6, AT S15 T80 R10

SECTION NO. 0001
ROADWAY ITEMS
2303-0031750 HMA (1M ESAL) BASE, 3/4" 17,768 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 7,826 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 152 Proposal ID: 75-1402-017
Proposed Contract Period: Late Start Date of 04/06/15 with 140 WORK DAYS

Proposal Note:
***% WORK RESTRICTION ***
THE CONTRACTOR SHALL LIMIT REMOVAL OF FOREST COVER TO THOSE
AREAS WHICH ARE ABSOLUTELY NECESSARY FOR THE CONSTRUCTION OF
THE WORK. CUTTING SHALL BE PERFORMED BETWEEN OCTOBER 1ST
AND MARCH 31ST.

Project (s) :
Project No: STPN-140-2(17)--2J-75
County: PLYMOUTH
Type of Work: HMA RESURFACING WITH MILLING
Route: IOWA 140 Length: 15.72 miles
Location: FROM MAIN ST. IN KINGSLEY N. TO IA. 3

SECTION NO. 0001
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 1,762 CY
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 21,110 TON
2303-0033503 HMA (1M ESAL) SURF, 1/2", FRIC L-3 20,784 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 73 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 2 EACH

SECTION NO. 0002
DESIGN NO. 1213; REPAIRS TO A 30'-0 X 28' CONTINUOUS
CONCRETE SLAB BRIDGE
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 1 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 294 1B
SECTION NO. 0003
DESIGN NO. 1113; REPAIRS TO A 75'-0 X 28' CONTINUOUS
CONCRETE SLAB BRIDGE
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 1 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 294 1B
SECTION NO. 0004
DESIGN NO. 1013; REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS
I-BEAM BRIDGE
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 1 CYy
2404-7775005 REINFORC STEEL, EPOXY COATED 294 1B



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 153 Proposal ID: 77-1425-624
Proposed Contract Period: Late Start Date of 09/08/14 with 25 WORK DAYS

Project (s) :
Project No: STP-U-1425(624)--70-77
County: POLK
Type of Work: HMA RESURFACING
Route: NW 142ND STREET Length: 0.69 miles
Location: IN THE CITY OF CLIVE, NW 142ND ST: FROM HAWTHORN DR TO PINNA
CLE POINTE DR

SECTION NO. 0001
ROADWAY ITEMS
2303-0031500 HMA (1M ESAL) BASE, 1/2" 617 TON
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 1,669 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 1,669 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 154 Proposal ID: 79-0806-378
Proposed Contract Period: Specified Start Date of 09/03/14 with 110 WORK DAYS

Proposal Note:
***% WORK RESTRICTION ***
THE CONTRACTOR SHALL NOT WORK FROM MAY 22, 2015 TO SEPTEMBER
7, 2015. GOAL IS TO COMPLETE THE PROJECT BY THE END OF THE
2015 CONSTRUCTION SEASON.

CONTRACTOR CAN WORK AFTER LABOR DAY 2014 TO THE END OF THE
CONSTRUCTION SEASON IN 2014, FROM 4-1-2015 TO FRIDAY
5-22-2015 AT NOON, AND THEN FROM SEPTEMBER 8, 2015 TO THE
END OF THE 2015 CONSTRUCTION SEASON.

CONTRACTOR MAY ONLY CLOSE A LANE IN ONE DIRECTION. SINGLE
LANE CLOSURES WILL NOT BE ALLOWED IN BOTH THE EASTBOUND AND
WESTBOUND DIRECTION ON I-80 AT THE SAME TIME DURING THE
PROJECT.

Project(s):
Project No: IMX-080-6(378)193--02-79
County: POWESHIEK
Type of Work: HMA PAVED SHOULDER - NEW
Route: I-80 Length: 0.00 miles
Location: FROM 1.1 MILE E. OF US 63 E. TO 0.35 MILE W. OF CO. RD. V38
(OUTSIDE EBL/WBL)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 155 Proposal ID: 82-1301-030
Proposed Contract Period: Late Start Date of 07/21/14 with 60 WORK DAYS

Project (s) :
Project No: STPN-130-1(30)--2J-82
County: SCOTT
Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING
Route: IOWA 130 Length: 3.09 miles
Location: FROM CO. RD. Y-52 SE TO 83RD ST. IN DAVENPORT

Project No: STPN-130-1(31)--2J-82
County: SCOTT
Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 130 Length: 0.65 miles
Location: IN THE CITY OF DAVENPORT FROM 83RD ST. SE
TO 76TH ST.
Item No Item Description Quantity/Unit

SECTION NO. 0001
ROADWAY ITEMS
STPN-130-1(30)--2J-82

2102-2625000 EMBANKMENT-IN-PLACE 125 CY
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 7,522 TON
2303-0033504 HMA (1M ESAL) SURF, 1/2", FRIC L-4 6,209 TON

SECTION NO. 0002
ROADWAY ITEMS
STPN-130-1(31)--2J-82

2102-2625000 EMBANKMENT-IN-PLACE 320 CY
2303-0062500 HMA (30M ESAL) INTERMEDIATE, 1/2" 2,697 TON
2303-0063502 HMA (30M ESAL) SURF, 1/2", FRIC L-2 2,802 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 106 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 8 EACH

SECTION NO. 0003
DESIGN NO. 0213; REPAIRS TO A 300'-0 X 30' CONTINUOUS

I-BEAM BRIDGE STPN-130-1(31)--2J-82
2403-0100000 STRUCT CONC (MISCELLANEOUS) 3 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 577 LB

SECTION NO. 0004
DESIGN NO. 0113; REPAIRS TO A 300'-0 X 30 CONTINUOUS
I-BEAM BRIDGE STPN-130-1(31)--2J-82
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 3 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 577 1B



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 156 Proposal ID: 86-0631-708

Proposed Contract Period: Late Start Date of 09/08/14 with 25 WORK DAYS

Proposal Note:

Project (s) :
Project No: MP-063-1(708)139--76-86
County: TAMA
Type of Work: HMA RESURFACING WITH MILLING
Route: U.S. 63 Length: 0.60 miles
Location: IN THE CITY OF TRAER, FROM THE SCL NORTH TO NCL.

SECTION NO. 0001
ROADWAY ITEMS
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 3,676 TON
2303-0043503 HMA (3M ESAL) SURF, 1/2", FRIC L-3 3,981 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 157 Proposal ID: 92-0782-008
Proposed Contract Period: Late Start Date of 10/06/14 with 20 WORK DAYS

Project (s) :
Project No: STPN-078-2(8)--2J-92
County: WASHINGTON
Type of Work: HMA RESURFACING WITH MILLING
Route: IOWA 78 Length: 0.68 miles
Location: FROM WCL OF BRIGHTON E. TO 400' E. OF IA.1l

SECTION NO. 0001
ROADWAY ITEMS

2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 1,118 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 1,100 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 2 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 1 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 201 Proposal ID: 00-000S-736
Proposed Contract Period: Late Start Date of 08/11/14 with 50 WORK DAYS
Project (s) :
Project No: HSIPX-000-S(736)--3L-00
County: STATEWIDE
Type of Work: MILLED RUMBLE STRIPS

Route: VARIOUS LOCATIONS Length: 0.00 miles
Location: VARIOUS LOCATIONS IN DISTRICT 3



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 202 Proposal ID: 00-0003-714
Proposed Contract Period: By individual sites.

Project (s) :
Project No: MP-000-3(714)0--76-00
County: STATEWIDE
Type of Work: PCC PATCHING
Route: MILTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS - WEST HALF OF DISTRICT 3.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,369 sy
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 136 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 203 Proposal ID: 00-0003-715
Proposed Contract Period: By individual sites.

Project (s) :
Project No: MP-000-3(715)0--76-00
County: STATEWIDE
Type of Work: PCC PATCHING
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS - EAST HALF OF DISTRICT 3.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 904 sY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 98 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 204 Proposal ID: 01-0254-703
Proposed Contract Period: Late Start Date of 08/25/14 with 45 WORK DAYS
Project (s) :
Project No: MP-025-4(703)57--76-01
County: ADAIR
Type of Work: HMA CRACK FILLING

Route: IOWA 25 Length: 16.56 miles
Location: FROM IOWA 92 IN GREENFIELD TO THE E. JCT. OF F-65.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 205 Proposal ID: 04-0025-705
Proposed Contract Period: Late Start Date of 08/25/14 with 40 WORK DAYS
Project (s) :
Project No: MP-002-5(705)174--76-04
County: APPANOOSE
Type of Work: HMA PATCHING
Route: IOWA 2 Length: 7.70 miles

Location: FROM 2 MI. EAST OF THE ECL OF CENTERVILLE TO THE JCT.
OF IOWA 202.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 206 Proposal ID: 04-0055-709
Proposed Contract Period: Late Start Date of 09/08/14 with 15 WORK DAYS
Project (s) :
Project No: MP-005-5(709)0--76-04
County: APPANOOSE
Type of Work: SLURRY SEAL

Route: IOWA 5 Length: 3.92 miles
Location: FROM THE MISSOURI STATE LINE TO THE WCL OF CINCINNATI.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 207 Proposal ID: 14-0713-704
Proposed Contract Period: Late Start Date of 08/25/14 with 15 WORK DAYS

Proposal Note:

Project (s) :
Project No: MP-071-3(704)98--76-14
County: CARROLL
Type of Work: MICROSURFACING
Route: U.S. 71 Length: 3.21 miles
Location: FROM SOUTH OF THE WEST JCT. OF IOWA 141,EAST TO NORTH
OF THE EAST JCT. OF IOWA 141.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 208 Proposal ID: 56-2185-705
Proposed Contract Period: Late Start Date of 10/13/14 with 15 WORK DAYS

Project (s) :
Project No: MP-218-5(705)9--76-56
County: LEE
Type of Work: PCC PATCHING
Route: U.S. 218 Length: 7.85 miles
Location: FROM THE NORTH JCT. OF US 61 TO 0.5 MI. NORTH OF
CO. RD. J-62.

SECTION NO. 0001
ROADWAY ITEMS
MP-1-5(709) 45--76-92
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 604 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 347 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 32 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 209 Proposal ID: 58-0613-075
Proposed Contract Period: Late Start Date of 08/04/14 with 55 WORK DAYS
Project (s) :
Project No: HSIPX-061-3(75)--3L-58
County: LOUISA
Type of Work: HMA PATCHING
Route: U.S. 61 Length: 11.00 miles

Location: FROM THE DES MOINES CO. LINE N. TO WAPELLO'S SCL AND
CONTINUING FROM WAPELLO'S NCL TO 2 MILES S. OF THE IA 92 JCT



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: NOTUSED; 14/06

Project(s):



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 211 Proposal ID: 77-0691-713

Proposed Contract Period: Late Start Date of 09/22/14 with 20 WORK DAYS

Proposal Note:

Project (s) :
Project No: MP-069-1(713)81--76-77
County: POLK
Type of Work: PCC PATCHING
Route: U.S. 69 Length: 4.70 miles
Location: IN THE CITY OF DES MOINES FROM ARMY POST RD. NORTH TO I-235.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 965 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 75 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 212 Proposal ID: 78-0064-712
Proposed Contract Period: Late Start Date of 08/18/14 with 50 WORK DAYS

Proposal Note:

Project (s) :
Project No: MP-006-4(712)3--76-178
County: POTTAWATTAMIE
Type of Work: PCC PATCHING
Route: U.S. 6 Length: 3.50 miles
Location: IN THE CITY OF COUNCIL BLUFFS, FROM JUST WEST OF 8TH STREET,
EAST TO RAILROAD AVENUE.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 3,099 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 186 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 380 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 213 Proposal ID: 80-1694-704
Proposed Contract Period: Approx Start Date of 08/11/14 with 25 WORK DAYS

Proposal Note:

Project (s) :
Project No: MP-169-4(704)0--76-80
County: RINGGOLD
Type of Work: MICROSURFACING
Route: U.S. 169 Length: 15.15 miles
Location: FROM THE MISSOURI STATE LINE TO THE WEST JCT. OF IOWA 2.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 214 Proposal ID: 83-0444-708

Proposed Contract Period: Late Start Date of 09/22/14 with 20 WORK DAYS

Proposal Note:

Project (s) :
Project No: MP-044-4(708)21--76-83
County: SHELBY
Type of Work: PCC PATCHING
Route: TIOWA 44 Length: 1.59 miles
Location: IN THE CITY OF HARLAN, FROM U.S. 59 EAST TO THE ECL.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,627 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 133 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 124 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.

Proposed Bid Order: 215 Proposal ID: 87-1484-710

Proposed Contract Period: Late Start Date of 07/21/14 with 85 WORK DAYS

Proposal Note:

Project (s) :

Project No: MP-148-4(703)31--76-02
County: ADAMS
Type of Work: SLURRY SEAL
Route: TIOWA 148 Length: 18.85 miles
Location: FROM 15TH ST. IN CORNING, NORTH TO IOWA 92.
Project No: MP-141-4(706)133--76-25
County: DALLAS
Type of Work: SLURRY SEAL
Route: IOWA 141 Length: 12.00 miles
Location: FROM JUST EAST OF U.S. 169 TO JUST NORTH OF GRANGER.

Project No:

(EASTBOUND LANES)

MP-148-4(710)15--76-87

County: TAYLOR
Type of Work: SLURRY SEAL
Route: IOWA 148 Length: 15.56 miles
Location: FROM GRAVITY TO SCL OF CORNING.
Item No Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
ADAMS COUNTY MP-148-4(703)31--76-02
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 373 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 20 EACH
SECTION NO. 0003
ROADWAY ITEMS
TAYLOR COUNTY MP-148-4(710)15--76-87
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 304 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 133 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 10 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 216 Proposal ID: 97-0293-711
Proposed Contract Period: Late Start Date of 09/29/14 with 15 WORK DAYS

Proposal Note:

Project (s) :
Project No: MPIN-029-3(711)146--0N-97
County: WOODBURY
Type of Work: PCC PATCHING
Route: I-29 Length: 3.38 miles
Location: FROM JUST SOUTH OF FLOYD BLVD. INTERCHANGE TO JUST NORTH OF
HAMILTON BLVD. INTERCHANGE. (NB & SB)

SECTION NO. 0001
ROADWAY ITEMS
2303-0001000 HMA WEDGE/LEVEL/STRENGTH 126 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 428 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 43 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 217 Proposal ID: 97-0313-709
Proposed Contract Period: Late Start Date of 08/18/14 with 15 WORK DAYS

Proposal Note:

Project (s) :
Project No: MP-183-3(705)44--76-43
County: HARRISON
Type of Work: SLURRY SEAL
Route: TIOWA 183 Length: 7.10 miles
Location: FROM NCL OF PISGAH, NORTHEASTERLY TO OAK STREET
IN MOORHEAD.

Project No: MP-031-3(709)0--76-97
County: WOODBURY
Type of Work: SLURRY SEAL

Route: IOWA 31 Length: 4.50 miles
Location: FROM THE JCT. OF IOWA 141 IN SMITHLAND, NORTH TO DRIFTWOOD
STREET IN CORRECTIONVILLE. (VARIOUS LOCATIONS.)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2014 10:00 A.M.

Proposed Letting Date: June 17,

Proposed Bid Order: 301 Proposal ID: 03-0762-052
Late Start Date of 08/04/14 with
SEE SITE NUMBER 01 DESCRIPTION BELOW.

Completion Date of 09/30/14

Proposed Contract Period: 60 WORK DAYS

Site 01:

Proposal Note:
**%% SITE 01, WORK RESTRICTION FOR ER-076-2(52)--28-03 **x*
THE FOLLOWING DESCRIBES THE SEPTEMBER 30, 2014 COMPLETION
DATE RESTRICTION BY THE DNR. ALL CONSTRUCTION ACTIVITIES
WILL NEED TO BE COMPLETED BY SEPTEMBER 30, 2014 TO MINIMIZE
IMPACT ON SPAWNING TROUT.

Project (s) :

Project No: ER-076-2(51)--28-03
County: ALLAMAKEE
Type of Work: SLIDE REPAIR
Route: IOWA 76 Length: 0.00 miles
Location: 1 MILE S. OF MINERAL CREEK BRIDGE
Project No: ER-076-2(52)--28-03
County: ALLAMAKEE
Type of Work: SLIDE REPAIR
Route: IOWA 76 Length: 0.00 miles
Location: ALONG WATERLOO CREEK 0.9 MILE N. OF CO. RD. A-26

Project No:

(2 LOCATIONS)

ER-013-3(44)--28-22

County: CLAYTON
Type of Work: REVETMENT
Route: IOWA 13 Length: 0.00 miles
Location: OVER ROBERTS CREEK 0.6 MILE S. OF IA. 128
Project No: ER-013-3(45)--28-22
County: CLAYTON
Type of Work: REVETMENT
Route: TIOWA 13 Length: 0.00 miles
Location: IA. 13 APPROX. 7 MILES S. OF ELKADER(2 LOCATIONS)

Item No Item Description Quantity/Unit
SECTION NO. 0003
ROADWAY ITEMS
ER-076-2(52)--28-03
2102-2625000 EMBANKMENT-IN-PLACE 770 CY
SECTION NO. 0008
DESIGN NO. 0314; SCOUR COUNTERMEASURE AT BOX CULVERT OUTLET

ER-013-3(45)--28-22

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 33 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 302 Proposal ID: 18-0032-068
Proposed Contract Period: Late Start Date of 08/18/14 with 20 WORK DAYS
Project (s) :
Project No: ER-003-2(68)--28-18
County: CHEROKEE
Type of Work: REVETMENT

Route: IOWA 3 Length: 0.00 miles
Location: OVER MAPLE RIVER 0.5 MILE W. OF IA. 7



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 303 Proposal ID: 28-C028-085
Proposed Contract Period: Late Start Date of 09/15/14 with 30 WORK DAYS
Project (s) :
Project No: STP-S-C028(85)--5E-28
County: DELAWARE
Type of Work: LONGITUDINAL SUBDRAINS

Route: Co64 Length: 7.10 miles
Location: C-64: FROM GREELEY TO PETERSBURG



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 304 Proposal ID: 38-C038-092
Proposed Contract Period: Late Start Date of 09/29/14 with 10 WORK DAYS
Project (s) :
Project No: ER-C038(92)--58-38
County: GRUNDY
Type of Work: REVETMENT

Route: D17 Length: 0.02 miles
Location: D-17: FROM T-19 0.2 MI EAST TO NORTH FORK OF BEAVER CREEK



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 305 Proposal ID: 47-0202-122
Proposed Contract Period: Late Start Date of 08/11/14 with 25 WORK DAYS

Project (s) :
Project No: ER-020-2(122)--28-47
County: IDA
Type of Work: REVETMENT
Route: U.S. 20 Length: 0.00 miles
Location: MAPLE RIVER 4.1 MILES E OF US 59

Project No: ER-059-6(42)--28-47
County: IDA
Type of Work: REVETMENT
Route: U.S. 59 Length: 0.00 miles
Location: OVER THE MAPLE RIVER IN IDA GROVE



Proposed Letting Date:
Proposed Bid Order:

Proposed Contract Period:

Project (s) :

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

MAJOR ITEMS -

IOWA DEPARTMENT OF TRANSPORTATION

(for information only)

June 17, 2014 10:00 A.M.

306 Proposal ID:

ER-013-1(57)--28-57

LINN

REVETMENT

IOWA 13 Length:
OVER HEATON'S CREEK 2.6 MILES S.

0.00
OF

ER-013-1(58)--28-57

LINN

REVETMENT

IOWA 13 Length: 0.00
OVER NUGENTS CREEK (NORTH CROSSING)
0.8 MILE N. OF N. JCT CO. RD. D62

ER-013-1(61)--28-57

LINN

REVETMENT

IOWA 13 Length: 0.00
OVER NUGENTS CREEK (SOUTH CROSSING)
1.1 MILES N. OF S. JCT CO. RD. D62

PRELIMINARY QUANTITY REPORT

57-0131-057

miles
CO. RD.

miles

miles

Approx Start Date of 10/06/14 with

D62

25 WORK DAYS



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 307 Proposal ID: 77-3163-011
Proposed Contract Period: Late Start Date of 09/15/14 with 35 WORK DAYS
Project (s) :
Project No: BRFN-316-3(11)--39-77
County: POLK
Type of Work: REVETMENT

Route: IOWA 316 Length: 0.00 miles
Location: OVER DES MOINES RIVER 3.9 MILES N. OF IA. 5



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 308 Proposal ID: 91-1105-607
Proposed Contract Period: Late Start Date of 09/08/14 with 160 WORK DAYS

Project (s) :
Project No: EDP-1105(607)--7Y-91
County: WARREN
Type of Work: GRADING
Route: SUMMERSET TRAIL Length: 3.30 miles
Location: CONNECTION OF SUMMERSET TRAIL IN THE CITY OF CARLISLE, SCOTC
H RIDGE NATURE TRAIL, FROM SUMMERSET TRAIL IN CARLISLE TO SC

SECTION NO. 0001
TRAIL ITEMS

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 7,010 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 78,030 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 232 8Y
2403-0100000 STRUCT CONC (MISCELLANEOUS) 60 CY
2403-0100010 STRUCT CONC (BRIDGE) 135 CY
2404-7775000 REINFORC STEEL 5,037 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 12,255 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 309 Proposal ID: 97-0296-257

Proposed Contract Period: By individual sites.
Site 01: TO COMPLETE STAGES 1 THROUGH 5 AS SHOWN ON PLAN SHEET J.1.
Completion Date of 04/30/15
Site 02: TO COMPLETE STAGE 6 AS SHOWN ON PLAN SHEET J.1.
Completion Date of 06/30/15

Proposal Note:
FOLLOWING IS THE ANTICIPATED CONSTRUCTION TIMELINE REFER TO
THE J SHEETS IN THE PLANS FOR FURTHER DETAILS:

STAGE 1:
JULY 2014- SEPTEMBER 2014; MH BENCHES AND SIPHON DOWNSTREAM
PORTION

STAGE 2:

JULY 2014 - SEPTEMBER 2014; SIPHON DUAL BARREL SYSTEM = WORK
WILL BE PERFORMED CONCURRENTLY WITH STAGE 1.

SEPTEMBER 2014 - FEBRUARY 2015; SIPHON STRUCTURES

STAGE 3:
SEPTEMBER 2014; FLOYD BLVD.

STAGE 4:
SEPTEMBER 2014 - OCTOBER 2014; DACE AVE.

STAGE 5:
FEBRUARY 2015; FLOYD RIVER LIFT STATION CONNECTION AND STOP
LOGS

SUBSTANTIAL COMPLETION - APRIL 30, 2015 - SANITARY
SEWER/SIPHON IN OPERATION. REFER TO SITE NUMBER 01 ABOVE.

STAGE 6:
FEBRUARY 2015 - JUNE 2015; REMOVALS/ABANDONMENT/SURFACE
RESTORATION

FINAL COMPLETION - JUNE 30, 2015 - SEEDING COMPLETE. REFER
TO
SITE NUMBER 02 ABOVE.

Project (s):
Project No: IM-NHS-029-6(257)147--03-97
County: WOODBURY
Type of Work: SANITARY SEWER
Route: I-29 Length: 0.00 miles
Location: I-29 INTERCEPTOR FLOYD RIVER SIPHON &
CONNECTION TO FLOYD LIFT STATION



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
SECTION NO. 0001
SANITARY SEWER ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,500 CY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,213 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 351 Proposal ID: 00-000S-672
Proposed Contract Period: Late Start Date of 07/21/14 with 65 WORK DAYS
Project (s) :
Project No: NHSN-000-S(672)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS IN DISTRICT 3



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 352 Proposal ID: 00-000S-673
Proposed Contract Period: Late Start Date of 07/21/14 with 65 WORK DAYS
Project (s) :
Project No: NHSN-000-S(673)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS IN DISTRICT 4



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 353 Proposal ID: 00-000S-729

Proposed Contract Period: By individual sites.
Site 01: TO COMPLETE DIVISION 1 SIGNS

Late Start Date of 10/06/14 with 25 WORK DAYS
Site 02: TO COMPLETE DIVISION 2 SIGNS

Late Start Date of 07/28/14 with 5 WORK DAYS

Project(s):
Project No: NHSN-000-S(729)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS STATEWIDE



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2014 10:00 A.M.

Proposed Letting Date: June 17,

Proposed Bid Order: 354 Proposal ID: 57-1187-772
Proposed Contract Period: Late Start Date of 08/11/14 with 55 WORK DAYS
Site 01: TO COMPLETE PHASE 1 AND 2 AS SHOWN ON J.01-J.03

Completion Date of 09/05/14

Proposal Note:
***SITE 01***
WORK INCLUDES GRADING AND STORM SEWER IMPROVEMENTS SOUTH OF
42ND STREET N.E. WORK ALSO INCLUDES NB I-380 OFF RAMP RIGHT
TURN LANE PAVEMENT WIDENING. REFER TO PHASES 1-2 SHOWN ON
PLAN SHEETS J.01-J.03. THE RIGHT TURN LANE PAVEMENT SHALL
BE OPEN TO TRAFFIC BY THE COMPLETION DATE.

Project(s):

Project No: STP-U-1187(772)--70-57

County: LINN
Type of Work: TRAFFIC SIGNALS
Route: 42ND STREET Length: 0.08 miles
Location: IN THE CITY OF CEDAR RAPIDS, 42ND STREET NE: FROM I-380 NB O
N RAMP TO EAST OF THE CEDAR RIVER TRAIL
Item No Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,383 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 774 SY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 117 SY
2303-0041500 HMA (3M ESAL) BASE, 1/2" 53 TON
2303-0043500 HMA (3M ESAL) SURF, 1/2", NO FRIC 15 TON
2511-0301500 RECREATIONAL TRAIL, HMA, 5" 231 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 355 Proposal ID: 57-3806-262
Proposed Contract Period: Late Start Date of 08/04/14 with 70 WORK DAYS
Project (s) :
Project No: IMN-380-6(262)20--0E-57
County: LINN
Type of Work: LIGHTING

Route: I-380 Length: 0.00 miles
Location: I-380 IN CEDAR RAPIDS AT VARIOUS LOCATIONS



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 356 Proposal ID: 77-1945-805
Proposed Contract Period: Approx Start Date of 08/18/14 with 40 WORK DAYS

Project (s) :
Project No: STP-A-1945(805)--86-77
County: POLK
Type of Work: ITS EQUIPMENT
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: IN THE CITY OF DES MOINES, DOWNTOWN DES MOINES: UPGRADE 10
EXISTING CCTV AND INSTALL 4 CMS WAYFINDING SIGNS



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 401 Proposal ID: 78-0801-444
Proposed Contract Period: Approx Start Date of 07/21/14 with 30 WORK DAYS

Proposal Note:

Project (s) :
Project No: IMN-080-1(444)3--0E-78
County: POTTAWATTAMIE
Type of Work: SALVAGE AND REMOVAL
Route: I-80 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT 1124 S. 8TH ST. PARCEL 386
& 1205 S. 8TH ST. PARCEL 386A



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 402 Proposal ID: 82-0741-252
Proposed Contract Period: Approx Start Date of 08/25/14 with 20 WORK DAYS

Proposal Note:

Project (s) :
Project No: IMN-074-1(252)5--0E-82
County: SCOTT
Type of Work: SALVAGE AND REMOVAL
Route: I-74 Length: 0.00 miles
Location: IN THE CITY OF BETTENDORFEF AT 411 14TH ST.
PARCEL NO. 355



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 403 Proposal ID: 91-0925-057

Proposed Contract Period: Approx Start Date of 08/25/14 with 15 WORK DAYS

Proposal Note:

Project (s) :
Project No: NHSN-092-5(57)--2R-91
County: WARREN
Type of Work: SALVAGE AND REMOVAL
Route: IOWA 92 Length: 0.00 miles
Location: 8535 HWY 92 INDIANOLA-PARCEL NO. 14



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 501 Proposal ID: 07-2187-219
Proposed Contract Period: Late Start Date of 08/11/14 with 50 WORK DAYS

Project (s) :
Project No: STPN-218-7(219)--2J-07
County: BLACK HAWK
Type of Work: WETLAND MITIGATION
Route: U.S. 218 Length: 0.00 miles
Location: WOLF CREEK WETLAND MITIGATION SITE
ONE MILE NE OF LA PORTE CITY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 17, 2014 10:00 A.M.
Proposed Bid Order: 981 Proposal ID: 97-0293-710
Proposed Contract Period: Late Start Date of 08/18/14 with 20 WORK DAYS

Proposal Note:

Project (s) :
Project No: MPIN-029-3(710)139--0N-97
County: WOODBURY
Type of Work: FENCING

Route: I-29 Length: 2.02 miles
Location: FROM SOUTH OF THE SERGEANT BLUFF REST AREA TO SOUTH OF THE
SERGEANT BLUFF INTERCHANGE. (SOUTHBOUND)






